

BARBIL MUNICIPALITY: BARBIL

BARBIL (ODISHA), PIN-758035

Tel.No.06767-275278 (O)

E-mail:- eobblmnc@yahoo.com / eobblmnc@gmail.com

INVITATION FOR BIDS

Tender Reference No - BBLM-4/2017-18

Tender Call Notice

No: - 3922 / BBL MPLTY

Date. 23/10/17

The Executive Officer, Barbil Municipality, Barbil invites percent basis bids only "ON-LINE" in conformity with the detailed tender call notice to be eventually drawn up in Municipal Agreement form for execution of the works as detailed in the table below from eligible class of contractors registered with the state Government/contractors of equivalent grade/class registered with central Government/MES/Railways/ Contractors registered with Barbil Municipality on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of the following works separately as per their eligibility.

Sl. No.	Name of the work	Estimated Cost	Cost of T.P.	E.M.D (1%)	Class of Contractor	Time of completion
1	2	3	4	5	6	7
1	Construction of gali road at Durby chhak in Ward No.13	6,33,000/-	4,000/-	6,330/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
2	Construction of gali road at Laxmi Nagar in Ward No.12	6,00,000/-	4,000/-	6,000/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
3	Construction of gali road at Chatei hutting in Ward No.12	5,00,000/-	4,000/-	5,000/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
4	Construction of short lane at Upper basti in Ward No.4	9,30,000/-	4,000/-	9,300/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
5	Construction of short lane at Sriram Nagar in Ward No.4	4,00,000/-	2,000/-	4,000/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
6	Construction of short lane at Sedding in Ward No.4	9,30,000/-	4,000/-	9,300/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
7	Construction of road at Rajib Bihar in Ward No.4	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
8	Construction of road from Lingaraj Mahanta's house towards Kishore Mahanta's house in Ward No.4	9,95,000/-	4,000/-	9,950/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
9	Construction of road from Sishu Mandir towards Sub-Jail, Barbil in Ward No.4	9,95,000/-	4,000/-	9,950/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
10	Improvement of road at Sedding village in Ward No.3	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
11	Improvement of connecting road from OMDC gate towards Gopal sahi at Dalki in Ward No.2	3,78,500/-	2,000/-	3,785/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
12	Improvement of connecting road from Majhi sahi towards football field at Dalki in Ward No.2	5,95,000/-	4,000/-	5,950/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
13	Construction of gali road at Buru hutting in Ward No.3	5,76,000/-	4,000/-	5,760/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
14	Improvement of connecting road at Saitan chhak in Ward No.3	3,80,000/-	2,000/-	3,800/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
15	Improvement of road from Thakurani road towards Sesa Goa Colony in Ward No.3	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
16	Construction of road from Binod Lohar's house towards Rasika Munda's house in Ward No.2	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
17	Construction of road from Karakolha basti School towards Binod Lohar's house in Ward No.2	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
18	Construction of gali road at Bikaram hutting and Damani Pada in Ward No.10	2,73,000/-	2,000/-	2,730/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
19	Improvement of connecting road at Mrinal Colony in Ward No.12	7,57,000/-	4,000/-	7,570/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days

20	Improvement of road from main road towards Abhiram Sahoo's house at Mandir hutting in Ward No.13	8,20,000/-	4,000/-	8,200/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
21	Construction of road from Hiranya Barik house towards Nabin Karua's house in Ward No.13	9,93,000/-	4,000/-	9,930/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
22	Construction of road at Nua sahi, Mandir hutting in Ward No.13	6,00,000/-	4,000/-	6,000/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
23	Improvement of concreting road at Champakeswar temple in Ward No.13	9,20,000/-	4,000/-	9,200/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
24	Construction of RCC slab for laying over drain from OMC chhak towards Station (Both side) in Ward No.11 & 12	9,96,000/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
25	Construction of RCC slab for laying over drain from Tahasil office towards Sundara nallah in Ward No.15	9,90,800/-	4,000/-	9,910/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
26	Construction of RCC slab for laying over drain from old Bus stand to S.Lal Park chhak (Both side) in Ward No.9	9,95,600/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
27	Construction of RCC slab for laying over drain from Market main road and Taxi stand to Bhola garage in Ward No.9	9,95,600/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
28	Construction of RCC slab for laying over drain from Bhanja Colony towards Gopabandhu School in Ward No.8	9,85,700/-	4,000/-	9,860/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
29	Construction of RCC slab for laying over drain from Basti chhak towards Bhola garage (Right side) in Ward No.7	9,96,000/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
30	Construction of RCC slab for laying over drain from Basti chhak towards Bhola garage (Left side) in Ward No.6	9,96,000/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
31	Construction of RCC slab for laying over drain from Municipal High School to Gurudwar chhak in Ward No.5	9,90,800/-	4,000/-	9,910/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
32	Construction of RCC slab for laying over drain from Municipal High School to Cinema hall in Ward No.4	9,86,000/-	4,000/-	9,860/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
33	Construction of RCC slab for laying over drain at Nalda in Ward No.1	9,96,000/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
34	Laying of paver block at Daily market of Laxmi Padia (Balance work), Ward No.5	9,82,200/-	4,000/-	9,830/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
35	Laying of paver block inside Taxi stand in Ward No.9	9,91,000/-	4,000/-	9,910/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
36	Laying of paver block inside Tempo stand in Ward No.9	9,96,000/-	4,000/-	9,960/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
37	Construction of road from Sri B.N. Mandal house to Smt. Sabita Mohanty house in Ward No.6	4,36,000/-	2,000/-	4,360/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
38	Improvement of road from Sri Mahendra Patra house towards Sri Shivrath Kalandi house at Mandir hutting in Ward No.1	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
39	Construction of drain from old Police station towards Sedding basti in Ward No.4	9,89,000/-	4,000/-	9,890/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
40	Construction of drain from Nata Mandap towards Pry. School at Champua basti in Ward No.13	5,93,000/-	4,000/-	5,930/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
41	Construction of drain from Sundara nala towards Cinema hall chhak via-PWD IB in Ward No.4	9,99,000/-	4,000/-	9,990/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
42	Construction of drain from Dalki chhak towards Karakolha basti School in Ward No.2	9,20,000/-	4,000/-	9,200/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
43	Improvement of road from Pasupati temple towards Hanuman Mandir in Ward No.4	9,90,000/-	4,000/-	9,900/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
44	Construction of road along with drain from Singh Verity Sotre to Sri Anil Kumar Samal house in Ward No.8	4,88,000/-	2,000/-	4,880/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days

45	Construction of RCC drain from PHD chhak towards Labey hutting in Ward No.8	9,37,000/-	4,000/-	9,370/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
46	Construction of short lane with drain at Sirish hutting in Ward No.12	7,11,000/-	4,000/-	7,110/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
47	Construction of road from PWD road to Panchabati Complex in Ward No.15	8,14,000/-	4,000/-	8,140/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
48	Construction of road inside of Truck terminal in Ward No.15	9,99,000/-	4,000/-	9,990/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
49	Construction of road from Bhanja colony (Near Hanuman mandir) towards Kamar sahi in Ward No.8	9,59,000/-	4,000/-	9,590/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days
50	Construction of short lane with drain at Damu hutting in Ward No.14	7,22,000/-	4,000/-	7,220/-	Municipal Contractor & "D" & "C" Govt. contractor	45 days

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary documents can be seen in the Govt. website i.e. www.tendersorissa.gov.in
2. The bidders must possess compatible Digital Signature Certificate (DSC) of Class-II or Class -III.
3. The Bid documents will be available in the Government website i.e. www.tendersorissa.gov.in from **10.00 AM of Dated.28.10.2017** till **Dated.10.11.2017** up to **05.00 PM** for online bidding.
4. Bids shall be received only "online" till **10.11.2017 up to 05.00 PM.**
5. Bids must be accompanied by scanned copies of financial instruments towards cost of Tender Documents as mentioned in column - 4 in the above table in shape of Demand Draft issued from any Nationalized Bank drawn in favour of the Executive Officer, Barbil Municipality, Barbil payable at Barbil.
6. Bids must be accompanied by scanned copies of financial instruments towards earnest money deposit/Bid security as mentioned in Column.5 of above table in shape of Bank Draft/ NSC duly pledged in favour of the Executive Officer, Barbil Municipality, Barbil.
7. It is mandatory to furnish scan copies of following valid documents with the tender and the original of which should be produce for verification before the time scheduled for opening of the tender failing which the tender shall be rejected.
 - (i) Contractor licence
 - (ii) PAN Card
 - (iii) GST registration
 - (iv) Labour licence
 - (v) EPF Registration
 - (vi) Affidavit to the effect that the Contractor is not related to any official/ councilor of Barbil Municipality. If the fact subsequently proofed to be false, the Contract is liable to be rejected.
 - (vii) Experience on execution of similar nature of work.
 - (viii)The tenderer must submit a list of required Tools and Plants for execution of the works. If the tenderer shall carry the machineries on hire charges basis, he must submit the affidavit/agreement of the owner of machineries in support otherwise the department reserve the right to reject his tender.
8. After the date & time of receipt of bid is over, the Original Demand Draft / Bankers Cheque / NSC towards Cost of Bid Documents and Earnest Money deposit should be submitted in the office of the undersigned till **Dated,14.11.2017 up to 5.00 P.M.** during office hours on working days through Resisted Post / Speed Post / by hand failing which the bid will be rejected. The authority will not be responsible for the postal delay, if any, in the delivery of the documents and non-receipt of the same in time.
9. Bids received online shall be opened at **10.00 AM** on **Dated.15.11.2017** in the office of the Executive Officer, Barbil Municipality, Barbil in presence of bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the date of opening of bids as specified, the bids will be opened on the next working day at the same time and venue.
10. As per Works Department office memorandum No.5288/W dated.4.5.2016 Amendment to Para-3.5.5(V) of Note-II of OPWD Code, Vol-I by modification, Additional performance security shall be deposited by the bidder when the bid amount is less than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Executive Officer, Barbil Municipality in the sealed envelope along with the price bid at the time of submission of

bid. The bids of technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting less bid price/ rate than the estimated cost put to tender and have not furnished the exact amount of differential cost (i.e. estimated cost put to tender minus the quoted amount) as Additional Performance Security in shape of Demand Draft/ Term Deposit Receipt, their price bid will not be taken in to consideration for evaluation even if they have qualified in the technical bid evaluation.

11. The Registered Contractors those have executed the work earlier, we have received some complains on that work and also some of have not completed the work in time without assigning any reasons, their tenders liable to be rejected at the time of scrutiny.
12. The authority reserves right to cancel any or all bids without assigning any reason thereof.

Memo No. 3923

Date. 23/10/17

23/10/17
Executive Officer,
Barbil Municipality.

Copy submitted to the Collector & District Magistrate, Keonjhar/ Project Director, DRDA-cum-P.D., DUDA, Keonjhar/ Executive Engineer-cum-ILW, PH Division, Keonjhar/ Executive Engineer, (R & B) Division, Keonjhar/ Sub-Collector, Champua/ Tahasildar, Barbil/ SDO, PWD (R&B), Barbil for information. They are requested to display the notice in their office Notice Board for wide publication.

Copy to office Notice Board for wide publication.

Memo No. 3924

Date. 23/10/17

23/10/17
Executive Officer,
Barbil Municipality.

Copy submitted to the Nodal Officer, e-Procurement, H & UD Department, Govt. of Odisha, Bhubaneswar for favour of kind information and necessary action.

Memo No. 3925

Date. 23/10/17

23/10/17
Executive Officer,
Barbil Municipality.

Copy to the Advertisement Manager, The Samaj, Cuttack / Paryabekhyak, Bhubaneswar for favour of information and publication of e-Procurement notice.

23/10/17
Executive Officer,
Barbil Municipality.